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COST ESTIMATE SUMMARY
25X1

System 4 - Changes Research and Development
Systém 4 - Field Modification Kits = (3)

System 4 - Basic Design Changes  (4)

"M Rack - Basic Design Change to Prototype
UM'' Rack - Retrofit of Engineering Models (2)
'"'N" Rack - Basic Design Change to Prototype
"N'" Rack - New Engineering Models (2)
System 4 Test Set - Research and Development
System 4 Test Sets - Field Modification Kits (2)
System 4 Test Sets - Basic Design Changes (2)

Instruction Guide Revisions

TOTAL ESTIMATED COST OF PROGRAM

FEE AT | [

TOTAL ESTIMATED COST INCLUDING FEE

This document contains information aff2eting the nation®

defgnse of the United States within ths meaning of the
Esplon_agg Laws, Titlse 18 U.5.C., Section 793 and 794. I
transmission or the revelation of its contenis in ang

manner to an unauthorized person is prohibited by law.
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COST ESTIMATE

Proposal:
30 Qctober 1957

Item 1 -~ System 4 - Changes Research and Development

Item 2 -

Labor Hours Rate Amount

Engineers

Technicians

Designers and Draftsmen

25X1

Overhead Expense at E
Direct Charges

Material
General and @traﬁve

Expense at 25X1
TOTAL ESTIMATED COST FOR
RESEARCH AND DEVELOPMENT
System 4 - Field Modification Kits
Labor ‘ Hours Rate Amount

Technicians

Assemblers

25X1

Qverhead Expense at E
Direct Charges 25X1

Material

Packaging

General and Administrative
Expense at E 25X1

TOTAL ESTIMATED COST PER KIT

TOTAL ESTIMATED COST FOR THI

SEGRET
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COST ESTIMATE

Item 3 - System 4 - Basic Design Changes

Labor Hours Rate

Amount

Technicians
Assemblers

Overhead Expense at

Direct Charges

Material  25X1
Packaging

General and Administrative
Expense at|  }25X1

TOTAL ESTIMATED COST PER SYSTEM

TOTAL ESTIMATED COST FOR FOUR (4) SYSTEMS

Item 4 - "M'" Rack - Basic Design Change to Prototype

IL.abor Hours Rate

Amount

Engineers
Technicians
Designers and Draftsmen

25X1

Overhead Expense at E
Direct Charges

Material

General and Administrative

Expense aq: 25X1

TOTAL ESTIMATED COST FOR THE PROTOTYPE

SEGRET
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COST ESTIMATE

"M'" Rack - Retrofit of Engineering Models

Item 6 -

Labor Hours Rate Amount

Engineers
Technicians
25X1

Overhead Expense at

Direct Charges

Material $
Packaging

General and Administrative
Expense at E25X1

TOTAL ESTIMATED COST PER ENGINEERING MODEL

TOTAL ESTIMATED COST FOR TWO (2) ENGINEERING
MODELS

"N" Rack - Basic De sign Change to Prototype

Labor : Hours Rate Amount
Engineers
Technicians
Designers and Draftsmen
25X1

Overhead Expense at

Direct Charges

Materials

General and Administrative
Expense at| | 25x1

TOTAL ESTIMATED COST FOR THE PROTOTYPE S

SECRET
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COST ESTIMATE

Item 7 - "N'' Rack - New Engineering Models

Labor Hours Rate Amount

3.173

Engineers
Technicians
25X1

Overhead Expense at

Direct Charges

Material
Packaging

General and Administrative
Expense atz 25X1

25X1

TOTAL ESTIMATED COST PER ENGINEERING MODEL

TOTAL ESTIMATED COST FOR TWO (2) ENGINEERING
MODELS

25X1

Itern 8 - System 4 - Test Set Research and Development

Labor Hours Rate Amount

Engineers
Technicians
Designers and Draftsmen

Overhead Expense at 25X1
Direct Charges

Material

General and Administrative

Expense atff  ]25X1

25X1

TOTAL ESTIMATED COST FOR RESEARCH

25X1

SEGRET

Approved For Release 2009/04/10 : CIA-RDP81B00878R001400010057-9



Approved For Release 2009/04/10 : CIA-RDP81B00878R001400010057-9 .

- - el AVANLS ol g\ LN . s LT 4 W ) 173
btb“tl Copy 4 of 5 ’
Page g, 0f
Proposal: CAN 95
30 October 1957

COST ESTIMATE

Item 9 - System 4 Test Sets - Field Modification Kits

ILabor Hours Rate Amount

Techniciansg
Assemblers 25X1

25X1

Overhead Expense at

Direct Charges
Material
Packaging

General and Administrative
Expense at|  |25X1

TOTAL ESTIMATED COST PER KIT 25X1

TOTAL ESTIMATED COST FOR TWO (2) KITS

Itern 10 - System 4 Test Sets - Basic Design Changes

Labor Hours Rate Amount

Technicians
Assemblers 25X1

25X1

QOverhead Expense at

Direct Charges

Material
Packaging

General and Administrative
Expense at|  25X1

TOTAL ESTIMATED COST PER SET - ‘ 25X1

TOTAL ESTIMATED COST FOR TWO (2) SETS

SECRET
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COST ESTIMATE

Item 11 - Instruction Guide Revisions

Labor Hours Rate Amount

Writers and Illustrators 25X1
25X1

Overhead Expense af

Direct Charges

Reproduction

General and Administrative
Expense at S25X1

TOTAL ESTIMATED COST FOR ALL REVISIONS 25X1

SECRET
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